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EXIST. CN THOROUGHFARE

7

¢ PERM. LEAD TRACK
¢ PERM. CN THOROUGHFARE TRACK
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PR RAILROAD TRACK, REMOVE (BY METRA)
[Z¥2) % > TEMP. METRA TRACK 1 TO BE REMOVED
Z W STA. 108+69.00 TO 111+41.29 = 272 TRK. FT.
Oz TEMP. METRA TRACK 2 TO BE REMOVED
— STA. 210+59.02 TO 212+18.38 = 159 TRK. FT.
c;— ’:é TOTAL = 431 TRK. FT.
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< RAILROAD TRACK, REMOVE (BY CONTRACTOR)

TEMP. METRA TRACK 1 TO BE REMOVED
STA. 103+73.00 TO STA. 108+69.00 TO

TOTAL

¢ PERM. CN GATEWAY LEAD TRACK

496 TRK. FT.
496 TRK. FT.

EXIST. LEAD TRACK

RAILROAD TRACK SHIFT (BY METRA)

REALIGN. PERM. METRA TRACK 2
STA. 1711+88.74 TO 1713+31.73

RAILROAD TRACK (BY METRA)

PERM. METRA TRACK

2
STA. 1708+44.46 TO 1710+39.61 = 196 TRK. FT.

PERM. METRA TRACK 1
STA. 911+17.26 TO 912+76.64

TOTAL =

TEMPORARY NO. 15 TURNOUT (BY METRA)

METRA TRACK 2
STA. 212+418.38, L.H. = 1 EA.

TOTAL = 1 EA.

REMOVE NO. 15 TURNOUT (BY METRA)

METRA TRACK 1
STA. 113+00.67, L.H. =1 EA

TOTAL = 1 EA.

160 TRK. FT.

356 TRK. FT.

TOTAL [SHEET
ROUTE NO.| SECTION COUNTY |5 ™ No
F.AP. 351 |2008-001VB COOK 579 | 214

STA. TO STA.

FED. ROAD DIST. NO. 7 ILLINOIS| FED. AID PROJECT

CONTRACT NO. 60E10

¢ TEMP. CN TRACK 1
¢ TEMP. METRA TRACK 2
¢ TEMP. METRA TRACK 1

¢ EXIST. CN

TO BE REMOVED (BY CONTRACTOR)

TRACK 4

¢ EXIST. CN TRACK 3

¢ EXIST. TEMP. CN TRACK 2

¢ TEMP. METRA TRACK 1
TO BE REMOVED (BY METRA)

STA.
STA.

TEMP. METRA NO. 15 L.H, y
STA. 212+18.38, TEMP. METRA TRACK 2 =
STA. 1711+98.74 PERM. METRA TRACK 2

B8Y METRA)
STA. 108+639.00

1305400 __
——— — | 205400 _

1 105+00

STA. 103+73.00

215+51.35 ¢ TEMP. METRA TRACK 2 =
1713431.73 ¢ PERM. METRA TRACK 2

TURNOUT

EXIST.

EXIST. METRA TRACK 1

EXIST. CN TRACK 1
EXIST. CN TRACK 2

EXIST. CN TRACK 4

EXIST. CN TRACK 3
METRA TRACK 2
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L(TL EXIST./PERM. METRA TRACK 2
¢ EXIST./PERM. METRA TRACK 1

MATCHLINE STA. 504+00.00 (¢ EXIST. CN TRACK 3)

STA. 17084-44.46/ STA. 210453.02

j STA. 1710439.61
NOTES: STAGE T

= FOR STAGE 7 SUGGESTED TRACK CONSTRUCTION
S~ TaASKS & SEQUENCING SEE SHEET 41. TO BE REMOVED (BY METRA

FOR AC/SCADA AND SIGNAL RELOCATION SEE
METRA UTILITIES SHEETS.

FOR SIGNAL CABLE RELOCATION SEE SIGNAL
SHEETS.

FOR LEGEND, SEE SHEET 21

STA. 111+41.29
STA. 911+17.26

TEMP, METRA NO. 15 L.H. TURNOUT,

STA. 113+00.67, TEMP. METRA TRACK 1 =
STA. 912+76.64 PERM. METRA TRACK 1,
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ILLINOIS DEPARTMENT OF TRANSPORTATION
US RTE 6 FROM I-294 TO IL RTE 1
METRA & CN OVER 1S9TH STREET

TRACK CONSTRUCTION
PLAN OF STAGE 7 WORK (SOUTH)
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